



Republic of the Philippines  
OFFICE OF THE CITY MAYOR  
General Santos City  
Bids and Awards Committee

*magandang San!*

## SUPPLEMENTAL BID BULLETIN

For

**BID NOS.**

**17CW-GSC-058**

**CONSTRUCTION OF DRAINAGE SYSTEM ALONG ODI ST., BRGY. LAGAO  
(ADDITIONAL APPROPRIATION), GENERAL SANTOS CITY**

**17CW-GSC-059**

**IMPROVEMENT/RENOVATION OF BRGY. HALL AT BARANGAY OLYMPOG,  
GENERAL SANTOS CITY**

**&**

**17CW-GSC-060**

**CONSTRUCTION OF DRAINAGE SYSTEM WITH CURB AND GUTTER ALONG  
DAPROZA ST. FROM JUNCTION QUEZON AVE. TO BULAONG TERMINAL, BRGY.  
DADIANGAS NORTH, GENERAL SANTOS CITY**

### NOTICE TO ALL BIDDERS:

Please be informed that the scheduled pre bidding conference dated August 17, 2017 for bid nos. 17CW-GSC-058 CONSTRUCTION OF DRAINAGE SYSTEM ALONG ODI ST., BRGY. LAGAO (ADDITIONAL APPROPRIATION), GENERAL SANTOS CITY, 17CW-GSC-059 IMPROVEMENT/RENOVATION OF BRGY. HALL AT BARANGAY OLYMPOG, GENERAL SANTOS CITY & 17CW-GSC-060 CONSTRUCTION OF DRAINAGE SYSTEM WITH CURB AND GUTTER ALONG DAPROZA ST. FROM JUNCTION QUEZON AVE. TO BULAONG TERMINAL, BRGY. DADIANGAS NORTH, GENERAL SANTOS CITY has been cancelled due to the BAC is not in quorum. Furthermore, there will be no dropping of bids on August 29, 2017 as scheduled.

Hence, the Pre-bidding conference that was scheduled Thursday, August 17, 2017 will be move on Thursday, August 24, 2017, - 2:00 PM. Consequently, the dropping of bids for the said projects will be moved to September 07, 2017, 12:00 NN followed by the opening of bids on 2:00 PM at the BAC Conference Room, Second Floor, Right Wing.

Please be guided.

  
**ANTONIO EPHREM S. MARIN**  
BAC Chairman